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ADDENDUM #1
Date: April 9, 2008
To: Contractors
From: S’ean Crawford, Project Manager, DFCM

Reference: Utah Valley State College
Pump Station and Irrigation System Electrical and Mechanical Upgrades
DFCM Project No. 07199790 P3

Subject: Addendum No. 1

Pages Addendum 2 pages
Revised Schedule 1 page
Total 3 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in
this Addendum apply to all drawings and specification sections whether referenced or
not involving the portion of the work added, deleted, modified, or otherwise addressed in
the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid
Form. Failure to do so may subject the Bidder to disqualification.

1.1 SCHEDULE CHANGES - Reference the attached revised schedule dated April 9, 2008.
The bid due date has been postponed 1 week, from April 15, 2008 to April 22, 2008.

1.2 GENERAL - The 2008 Utah Legislature passed SB 220 entitled: "Cause of Action
for Defective Construction.” The Governor of the State of Utah has signed the bill. The
bill becomes effective 60 days after the close of the 2008 Legislative General Session.
While we contend that SB220 should only be potentially applicable to a contract issued
after the effective date of said bill, this is to clarify that for purposes of this contract,
regardless of the execution or effective dates of this contract, the status of Utah Law and
remedies available to the State of Utah and DFCM, as it relates to any matter referred to
or affected by said SB220, shall be the Utah law in effect at the time of the issuance of
this Addendum..

1.2.1 Contractor Questions and Clarifications.

1.2.2 — As identified at the Mandatory Meeting, Note #4 on Sheet C-101 shall read “The replacement lift
shall have a minimum lift capacity of 2000 pounds or 1 ton.”

4110 State Office Building, Salt Lake City, Utah 84114 - telephone 801-538-3018 - facsimile 801-538-3267 - www.dfcm.utah.gov



1.2.3 — Add notes 34 and 35 to the General Electrical notes.
34. EMT conduit is allowed to be used in the Pope Science building to feed the new panel.

35. Electrical shut down shall not exceed 24 hours for the Pump Vault and 6 hours for the Pope
Science building. The shut down for Pope Science building shall be done on a weekend.
Coordinate any shut down with the owner one week in advance.

1.2.4 - Remove and salvage the existing conductors from the electrical panel in Pope Science building to
the 400 Amp disconnect switch in the Vault. Credit for salvage of conductors shall be credited to
the State. Re-use of these conductors shall not be permitted.

1.2.5- Sheets E2.11, ME101 and ME102 indicate the new panel and the door into the vault as reversed.
The new panel is to be installed in the space provided and as indicated at the mandatory meeting.
The panel location is where the door is currently shown on the referenced sheets.

End of Addendum #1
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

REVISED - PROJECT SCHEDULE
AS PER ADDENDUM NO. 1 DATED - APRIL 9, 2008

PROJECT NAME: Pump Station and Irrigation System Electrical and Mechanical Upgrades
Utah Valley State College — Orem, Utah
DFCM PROJECT NO. 07199790 — Phase 3

Event Day Date Time Place

Bidding Documents Wednesday April 2, 2008 2:.00PM | DFCM

Available 4110 State Office Bldg
SLC, UT or DFCM web site *

Mandatory Pre-bid Thursday April 3, 2008 10:00 AM | UVSC Irrigation

Site Meeting Pumphouse — Reference the
Attached map

Last Day to Submit Wednesday April 9, 2008 2:00 PM | S’ean Crawford

Questions Project Manager —- DFCM
e-mail: scrawford@utah.gov
fax 801-538-3267

Addendum Deadline Friday April 11, 2008 2:00 PM | DFCM web site *

(exception for bid

delays)

Prime Contractors Tuesday April 22, 2008 3:00PM | DFCM

Turn In Bid and Bid 4110 State Office Bldg

Bond Salt Lake City, UT

Sub-contractor List Wednesday | April 23, 2008 3:00 PM | DFCM

Due 4110 State Office Bldg
SLC, UT
Fax 801-538-3677

Substantial Completion Monday May 30, 2008 5:00 PM

Date

*  NOTE: DFCM'’s web site address is http://dfcm.utah.gov
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